



**OFFICE OF THE EXECUTIVE ENGINEER,
DRINKING WATER AND SANITATION DIVISION SIMDEGA**

Corrigendum

The Tender ref. no. DWSD/RPWS/SIM – 01/2016 – 17 published in different newspaper vide PR No. – 141988(Drinking Water & Sanitation) 2016 – 17 is here by re-scheduled due to un-available circumstances.

Re – scheduled details are as follows :-

1	Date of Publication of Tender on Web Site	30/05/2016 up to 4:30 P:M:
2	Date of Pre Bid Meeting	02/06/2016 up to 3:30 P:M: in the office of Engineer in Chief Nepal house Ranchi
3	Last Date/Time For Receipt of Bid	08/06/2016 up to 05:00 P:M:
4	Last Date Of Submission of cost of BOQ & EMD (Hard Copy)	10/06/2016 up to 05:00 P:M at Office of the Executive Engineer, DW&S Div. Simdega.
5	Date Of Opening of Tender	14/06/2016 up to 12:30 P:M:

Other part of the tender is remain the same. This corrigendum will be part of the Bill Of Quantity.

Executive Engineer,
Drinking Water & Sanitation Division,
Simdega

PR No: 142850(Drinking Water and Sanitation)

Published On: 21/05/2015