



## JHARKHAND STATE RURAL ROAD DEVELOPMENT AUTHORITY (JSRRDA)

(An Authority in Rural Works Department)  
3<sup>rd</sup> Floor, F.F.P. Building, Dhurwa, Ranchi 834004

### NOTICE (National Competitive Bidding Through eProcurement)

In continuation of PR 145732 (JSRRDA) 16-17 (D) for inviting tender of PMGSY Roads of XIVth Phase, the details of packages in different districts of Jharkhand state alongwith roads are hereby published for reference, which is as below :-

#### Phase XIV-Roads

Sl. No	Block (प्रखंड)	Name of Work Package No.	Name of Work	Estimated cost (Rs. in lakhs)	Earnest Money (Rs. in lakhs)	Time of completion	Name of PIUs
1	2	3	4	5	6	7	8
1	Deogarh Sadar (देवघर सदर)	JH-XIV-RP-DEO-01	L052-Siyatanr to Kokaharajori	353.52	7.07	12 Months	RDD(RWD) Works Division Deoghar (देवघर)
	Mohanpur (मोहनपुर)		L035-Patharghatta to Chakai Road			12 Months	
			L050-Rampur to Mahatbandih				
2	Sarath (सारथ)	JH-XIV-RP-DEO-02	L037-Ranabhand to Ranibandh Road	394.45	7.89	12 Months	
		L036-Mishradih to Gagiadih Road	12 Months				
3	Gopikander (गोपीकन्दर)	JH-XIV-RP-DUM-01	L047-Pakur Pakuria Road to Gumma Pahari (VR47)	137.91	2.76	9 Months	
4	Jarmundi (जरमुण्डी)	JH-XIV-RP-DUM-02	L099-Doulapur More to Doulapur	425.60	8.51	12 Months	RDD(RWD) Works Division Dumka (डुमका)
			L086-Bedia More to Bedia (VR86)				
			L092-Dhamanchipa More to Dhamanchipa (VR92)				
			L098-Tilbaria More to Tilbaria (VR98)				
4	Jarmundi (जरमुण्डी)	JH-XIV-RP-DUM-03	L115-Chandanpahari More to Chandanpahari (VR115)	356.14	7.12	12 Months	RDD(RWD) Works Division Dumka (डुमका)
			L121-Thori More to Thori (VR121)				
			L111-Kushmaha More to Kushmaha (VR111)				
			L106-Raghauwadih More to Raghauwadih (VR106)				
5	Jarmundi (जरमुण्डी)	JH-XIV-RP-DUM-04	L101-Haripur to Mohanpur (VR101)	617.71	12.36	12 Months	RDD(RWD) Works Division Dumka (डुमका)
			L087-Kanaiyapur More to Kanaiyapur (VR87)				
			L094-Doulapur More to Simra (VR94)				
			L042-Jhanakpur to Baghmara				
			L112-Bhulwa More to Bhulwa (VR112)				
6	Jarmundi (जरमुण्डी)	JH-XIV-RP-DUM-05	L104-Chamarabahiari to Nawadih (VR104)	524.76	10.50	12 Months	RDD(RWD) Works Division Dumka (डुमका)
			L084-Kordiha More to Kordiha (VR84)				
			L095-Megha More to Megha (VR95)				
7	Kathikund (काठीकुण्ड)	JH-XIV-RP-DUM-06	L109-Dladali to Bansjora (VR109)	365.97	7.32	12 Months	RDD(RWD) Works Division Dumka (डुमका)
			L026-Bishanpur More to jhunji				
			L046-Bandar To Pipra				
8	Masalia (मसलिया)	JH-XIV-RP-DUM-07	L056-L039-Lakhanpur to Paharpur (VR56)	135.08	2.70	9 Months	RDD(RWD) Works Division Dumka (डुमका)
			L042-Harla to Bhitra				
			L064-PWD Haruraidih to Anandpahari (VR64)				
			L063-Beliajor More to Beliajor (VR63)				

9	Ramgarh (रामगढ़)	JH-XIV-RP - DUM -08	L097-Gamharia to Ghurdour (VR97)	280.46	5.61	9 Months	
			L098-Chotiranbahir to Pandua (VR98)				
			L096-Patgora to Chitbesra (VR96)				
10	Ramgarh (रामगढ़)	JH-XIV-RP - DUM -09	L095-Bouria to Lilatari (VR95)	262.77	5.26	9 Months	
			L100-Sanpdahar to Kendua (VR100)				
11	Raneshwar (रानेश्वर)	JH-XIV-RP - DUM -10	L084-REO Road 10th Km to Bora (VR84)	512.24	10.25	12 Months	
			L082-Ranabandh More to Ranabandh (VR82)				
12	Raneshwar (रानेश्वर)		L083-Kituri to Haripur (VR83)				
			L087-REO Road Dakshinjole to Pratappur (VR87)				
			L089-Jivanpur Karikadar Road to Taradah (VR89)				
13	Shikaripara (षिकारीपाड़ा)	JH-XIV-RP - DUM -11	L085-PWD Road to Telgula (VR86)	286.56	5.73	9 Months	
			L083-Kushbona to Sunderpalan (VR83)				
			L091-PWD Road to Kendpahari (VR91)				
14	Shikaripara (षिकारीपाड़ा)	JH-XIV-RP - DUM -12	L087-PWD Road to Siruadih (VR87)	187.61	3.75	9 Months	
			L074-Jamugaria to Jabardaha (VR74)				
15	Shikaripara	JH-XIV-RP - DUM -13	L085-PWD Road to Kesargarh (VR85)	245.18	4.90	9 Months	
16	Shikaripara (षिकारीपाड़ा)	JH-XIV-RP - DUM -14	L063-PWD Road to Ranga	250.31	5.01	9 Months	
17	Boarijore (बोरीजोर)	JH-XIV-RP- GOD-01	L053-PWD Road to Muchar Daldali	249.10	4.98	9 Months	RDD(RWD) Works Division <b>Godda</b> (गोड्डा)
			L038-Reo Road to Ratanpur via sijwa				
18	Godda Sadar (गोड्डा सदर)	JH-XIV-RP- GOD -02	L070-Chinadhab to Gaychand Road (VR61)	365.24	7.30	12 Months	
			L067-Nepura to Singhpur				
			L042-Kundadah to Hijaljore				
19	Mahagama (महागामा)	JH-XIV-RP- GOD -03	L061-RWD Road to Garhi (VR47)	579.06	11.58	12 Months	
			L047-PWD Road Kaswa to Asota (VR33)				
			L022-Sinpur to Domachak				
			L024-Firozpur to Kuthari				
			L031-Sukkalchak to Gouradih via Chichori				
20	Mahagama (महागामा)	JH-XIV-RP- GOD-04	L021-Srimatpur to Mohani via Jatama	541.19	10.82	12 Months	RDD(RWD) Works Division <b>Godda</b> (गोड्डा)
			L035-Mirjachak to Hundra				
			L055-Darighat to Gourikita Road (VR41)				
			L028-PWD Main Road to Benidas Bhuska				
21	Pathargama (पथरगामा)	JH-XIV-RP- GOD -05	L052-Ghorichak to Kumardiha (VR35)	400.77	8.02	12 Months	
			L024-Kohwara chouk to Bhalsunhiya				
22	Sunderpahari (सुन्दरपहाड़ी)	JH-XIV-RP- GOD -06	L037-Bandanwar to Jhajkitta	243.96	4.88	9 Months	
			L043-T02 to Chhota Kalhajore Road (VR44)				
			L042-T02 to Langodih Road (VR43)				
23	Thakurgangti (ठाकुरगंगती)	JH-XIV-RP- GOD -07	L026-Chandna to Sagar	409.98	8.20	12 Months	
			L028-Mal Mandro to Mordiha				
			L036-Chapri to Dumaria				
			L037-PWD Road 2km to Haripur				
24	Jamtara Sadar (जामताड़ा सदर)	JH-XIV-RP- JAM-01	L041-Bhiganda to Ashakhapar (VR26)	519.56	10.39	12 Months	RDD(RWD) Works Division <b>Jamtara</b>
			L044-Tarni to shampur				
			L029-Piyarsola to Kelahi				
25	Jamtara Sadar	JH-XIV-RP-JAM	L048-Bhaga to Kushbediya	499.91	10.00	12	
			L022-Kala Dabur to Dalberia				

	(जामताड़ा सदर)	-03	L067-Jamtara to Supaidih			Months	
			L026-Gorainala to Jiajori				
26	Kundhit (कुंडहित)	JH-XIV-RP-JAM-04	L068-Anguthia to Simaldangal	222.03	4.44	9 Months	
			L029-Khajuri to Chandarpur				
27	Nala (नाला)	JH-XIV-RP-JAM-05	L094-Madhsa to Bando	281.11	5.62	9 Months	
			L025-Badalpur to Kalipathar 1				
			L075-Kuraljoria to Kendua				
28	Amrapara (अमरापारा)	JH-XIV-RP-PKR-01	T04-T0213th KM to Telai para pahar	221.20	4.42	9 Months	RDD(RWD) Works Division Pakur (पाकुड़)
29	Amrapara (अमरापारा)	JH-XIV-RP-PKR-02	L037 - Khandokata to ChhotaBasko Pahar	298.41	5.97	9 Months	
			L056-PWD Road To Jaggitpur (VR56)				
30	Maheshpur (महेशपुर)	JH-XIV-RP-PKR-03	L029-Bilaspur To Jaypur barunga	901.88	18.04	12 Months	
			T05-Hathimara To Damdama				
31	Maheshpur (महेशपुर)	JH-XIV-RP-PKR-04	L069-Nandanpara To Balipatra (VR69)	586.36	11.73	12 Months	RDD(RWD) Works Division Pakur (पाकुड़)
			T02-Maheshpur to Askandha				
32	Pakur Sadar (पाकुड़ सदर)	JH-XIV-RP-PKR-05	L058-Nashipur To Bostamdanga (VR58)	485.83	9.72	12 Months	
			L044-Barhabad To Palasdanga				
33	Pakur Sadar (पाकुड़ सदर)	JH-XIV-RP-PKR-06	L040-Srirampur to Kasiadanga	190.50	3.81	9 Months	
34	Pakuria (पकुरिया)	JH-XIV-RP-PKR-07	L057-Lakrapahari To Mahulpahari	218.51	4.37	9 Months	
35	Pakuria (पकुरिया)	JH-XIV-RP-PKR-08	L045-REO Road salgadiah part A	269.12	5.38	9 Months	
36	Pakuria (पकुरिया)	JH-XIV-RP-PKR-09	L048 REO Road Pakur to Aludaha	538.24	10.76	12 Months	
			L057 Harip[ur to Domagaria				
37	Borio (बोरियो)	JH-XIV-RP-SBJ-01	L053-SH to Ranchara (VR53)	229.62	4.59	9 Months	RDD(RWD) Works Division Sahebganj
			L051-Pathara Rly Stn to Dhanelo (VR51)				
38	Borio (बोरियो)	JH-XIV-RP-SBJ-02	L021-Bara Jirvabari to Satichouki Khuthari	787.69	15.75	12 Months	
			T01-Chaldhova to Amarpur				
39	Burhait (बरहेट)	JH-XIV-RP-SBJ-03	L046-Chapri bathan to Baghmara	278.07	5.56	9 Months	
			L048-Ilaki to TilakiRoad				
40	Burhait (बरहेट)	JH-XIV-RP-SBJ-04	L057-PWD Road to Bhairodhab	346.77	6.94	12 Months	RDD(RWD) Works Division Sahebganj (साहेबगंज)
			L028-Barhait Barharwa PWD Road to Dhobdiha				
			L039-PWD Road to Kadma				
			L023-Barhait Sonmani Road to Rohara Village Road				
			L029-Barhait Barharwa PWD Road to Barmasia				
41	Burhait (बरहेट)	JH-XIV-RP-SBJ-05	L046-Jhabri to Chapribathan	613.89	12.28	12 Months	
			L025-Petkhasa Doria Santhali Road to Sarjanghuttu				
42	Burhait (बरहेट)	JH-XIV-RP-SBJ-06	T07-Ranga to Sanjori	176.08	3.52	9 Months	
43	Burharwa (बड़हरवा)	JH-XIV-RP-SBJ-07	L021-Ramnagar to Kasbasirasin	260.17	5.20	9 Months	
			L031-Kotalpokhar to Nimjol				
44	Burharwa (बड़हरवा)	JH-XIV-RP-SBJ-08	L034-Kotalpokhar to Piparjori	172.78	3.46	9 Months	

45	Mandro (मन्द्रो)	JH-XIV-RP-SBJ -09	L029-MDR To Ranidih L033-T02 Bara Deodar to Chhota Kendua	447.31	8.95	12 Months
46	Patna (पटना)	JH-XIV-RP-SBJ -10	L031-Borna Pahari to Moidikola L032-Kendua to Tilbhita	364.83	7.30	12 Months
47	Patna (पटना)	JH-XIV-RP-SBJ -11	L033-Shivapahar to Sugnibasa L027-Dharampur to Ranga	725.55	14.51	12 Months
48	Patna (पटना)	JH-XIV-RP-SBJ -12	L026-Jhiktia to Barmasia L040-Lakhipur to Pandanbhita L037-Shahari to Kesh Chipri	639.33	12.79	12 Months
49	Rajmahal (राजमहल)	JH-XIV-RP-SBJ -13	L024-NH80 Lakhipur to Samaspur L025-NH 80 Phulbaria More to Gadaganj	398.92	7.98	12 Months
50	Rajmahal (राजमहल)	JH-XIV-RP-SBJ -14	L027-PWD Road Khairbani to Darlaghat T03-NH 80 Araje Mokimpur to PWD Road Pararia	612.03	12.24	12 Months
51	Sahebganj Sadar (साहेबगंज सदर)	JH-XIV-RP-SBJ -15	L035-Kishan Prasad to Hari Prasad (VR35)	550.68	11.01	12 Months
52	Sahebganj Sadar (साहेबगंज सदर)	JH-XIV-RP-SBJ -16	L026-NH 80 to Dihari	216.67	4.33	9 Months
53	Taljhari (तालझरी)	JH-XIV-RP-SBJ -17	L065-PWD Road Chamdi Raksithan to Jhirik Kang Shivgadi Temple (VR65)	1057.83	21.16	12 Months
54	Taljhari (तालझरी)	JH-XIV-RP-SBJ 19-18	L035-Tinpahar to Ajodhya	271.79	5.44	9 Months
55	Taljhari (तालझरी)	JH-XIV-RP-SBJ -19	L036-Barmasia to Hisiganj L064-Nimgachhi to Paharpur L039-PWD Road to Brindaban	371.02	7.42	12 Months
56	Udhwa (उधवा)	JH-XIV-RP-SBJ -20	L027-NH 80 Baniadih to Masna	156.87	3.14	9 Months

1. Last date for receipt of bids through e-procurement upto **24.08.2016 till 13.00 Hrs.**
2. Cost of Bid Document Rs. 10,000/- in the shape of Demand Draft in favour of JSRRDA payable at Ranchi and bid security i.e. Earnest Money in the shape of instruments described in the Bid data sheet alongwith and original affidavits regarding correctness of bid, cost of Bid Document and Earnest Money required as per provision of Bidding Documents should be deposited in the office of **Chief Engineer, JSRRDA, 3<sup>rd</sup> Floor, F.F.P. Building Dhurwa, Ranchi 834004. upto 29.08.2016 till 5.00 PM**
3. Opening of tender bid dated 31.08.2016 at 1.30 PM

All other details can be seen in the bidding documents which is available in website [pmgsytendersjhr.gov.in](http://pmgsytendersjhr.gov.in)

PR NO: 146727(JSRRDA)  
Publish Date:12/08/2016

Chief Engineer  
JSRRDA, Ranchi